



Staff Report

City of Manhattan Beach

TO: Honorable Mayor Tell and Members of the City Council

THROUGH: David N. Carmany, City Manager

FROM: Jim Arndt, Director of Public Works
 Steve Finton, City Engineer
 Gilbert Gamboa, Senior Civil Engineer

DATE: July 19, 2011

SUBJECT: Consideration to Authorize the City Manager to Award a Contract to Garcia Juarez Construction, Inc. for the 2010-2011 Sewer Main Rehabilitation (Miscellaneous Spot Repairs) Project (\$147,050.00)

RECOMMENDATION:

Staff recommends that City Council pass a motion to Authorize the City Manager to award a contract in the amount of \$147,050.00 to Garcia Juarez Construction, Inc. for the 2010-2011 Sewer Main Rehabilitation (miscellaneous spot repairs) Project and Authorize the City Manager to approve additional work in an amount not-to-exceed \$15,000.00.

FISCAL IMPLICATION:

Sewer Enterprise Funds in the amount of \$1,050,000 were appropriated by City Council for this project through the fiscal year 2010-2011 Capital Improvement Program.

The following table indicates available project funding, expected costs and anticipated balance:

2010-2011 SEWER MAIN REHABILITATION PROJECT	
Available Project Funding	FY 2010-2011 Budget
2010-2011 Sewer – DESIGN (CIP 11836E)	\$ 150,000
2010-2011 Sewer – CONSTRUCTION (CIP 11836E)	\$ 900,000
Total Budget	\$ 1,050,000
Expected Expenditures	
Construction Contract (Garcia Juarez Construction, Inc.)	\$ 147,050
Construction Contingency (10%)	\$ 15,000
Misc. Expenses (CEQA Notice of Exemption Filing Fee, Bid Advertising, Delivery, etc...)	\$ 220
Geotechnical Investigation Contract (Terracon Consultants, Inc.) *	\$ 18,490
Design Contract (Infrastructure Engineers formerly AAE, Inc.) *	\$ 109,770
Total Expected Expenditures	\$ 290,530
Anticipated balance available upon project completion	\$ 759,470

* The Contracts with Infrastructure Engineers (formerly AAE, Inc.) and Terracon Consultants account for completion of two (2) annual sewer rehabilitation projects, with construction to be completed through two (2) separate construction contracts. The budget line items above include professional services for both the 2010-2011 and 2011-2012 projects.

BACKGROUND:

The City maintains and operates 85 miles of sanitary sewer mains. The City recently completed a Wastewater Master Plan effort that included video inspection of 45 miles of sewer mains. Since the completion of the Wastewater Master Plan effort, the City has completed an additional 20 miles of video inspection and will continue video inspection of the remaining sewer mains over the next two years. Damaged sewer mains were detected at many locations in the sewer system. Projects to repair or replace the damaged pipes were included in the five-year Capital Improvement Program (CIP) adopted by City Council on June 15, 2010.

Approval of Plans and Specifications

On November 3, 2010, City Council awarded a professional services agreement to Advanced Applied Engineering, Inc. (AAE, Inc.) to provide engineering design services for the fiscal year 2010-2011 and 2011-2012 Sewer Main Rehabilitation Projects. On May 16, 2011, AAE, Inc. completed company reorganization and continued to provide professional services as Infrastructure Engineers.

Infrastructure Engineers (formerly AAE, Inc.) completed the design for the 2010-2011 Sewer Main Rehabilitation Project consisting of 22 individual sanitary sewer point repairs at fourteen (14) street locations in the City's Tree and Sand Sections. Spot repairs consist of open-cut excavation, removal and replacement of 6 to 18 feet of damaged pipe sections and restoration of existing pavement surface improvements. On May 17, 2011, City Council approved the plans and specifications and authorized staff to solicit bids for the subject project. Plans and specifications for the 2010-2011 Sewer Main Rehabilitation Project were made available for review in the City Clerk's Office at City Hall.

Environmental Review

The California Environmental Quality Act (CEQA) requires public agencies to document and consider the environmental implications of their actions. Based on the scope of work, the 2010-2011 Sewer Main Rehabilitation (miscellaneous spot repairs) Project is categorically exempt pursuant to Section 15301, Class 1(b). The project consists of a repair to the City's sanitary sewer system involving negligible or no expansion of use beyond that previously existed. A Notice of Exemption has been filed with the Los Angeles County Clerk's office for the project.

DISCUSSION:

Bid Proposals

Bids were solicited on an open competitive basis in accordance with the provisions of the State Public Contract Code. The State Labor Code requires contractors to pay prevailing wage rates to all persons employed on public works construction contracts. These rates are determined by the Department of Industrial Relations and include contributions for fringe benefits such as vacations, pension funds, training, and health plans for each employee.

This project was advertised for bids in six (6) construction industry publications. To further increase contractor awareness of public works contracting opportunities, this project was listed on the City's website for upcoming bids. Subsequently, thirteen (13) sets of plans and specifications were provided to contractors, subcontractors and material suppliers.

A total of eight (8) competitive bids were received and opened on June 23, 2011. The bids

ranged from the low bid of \$147,050 by Garcia Juarez Construction, Inc. to the highest bid of \$354,107 in accordance with the following table:

NO.	CONTRACTOR	BID AMOUNT
LOW	Garcia Juarez Construction, Inc.	\$147,050.00
2.	Nikola Corporation	\$215,362.00
3.	Mike Prlich & Sons, Inc.	\$237,466.00
4.	Mike Bubalo Construction, Inc.	\$238,300.00
5.	R.Y. Engineering Works, Inc.	\$252,050.00
6.	John T. Malloy, Inc.	\$274,000.00
7.	Atlas Underground, Inc.	\$298,305.00
8.	Clarke Contracting Corporation	\$354,107.00
	Engineer's Estimate	\$302,275.00

Garcia Juarez Construction, Inc. bid was reviewed by the Public Works Department and found to be responsive. Representatives of agencies where work has been performed by Garcia Juarez Construction, Inc. have indicated that the work performed was to their satisfaction. Garcia Juarez Construction, Inc. has never previously worked in the City of Manhattan Beach, but has previously bid on prior projects. The project was discussed with a representative of the firm and he expressed confidence in his bid and a desire to perform the work.

Additional Work Authority

Authorizing the Director of Public Works to approve additional work in an amount not-to-exceed \$15,000.00 would expedite the construction on this project. Projects that involve extensive excavation have a higher probability for encountering unforeseen conditions. If the contingency is approved with this award, the Public Works Director will report the status of any additional work to the City Council at the end of the project.

Project Schedule

Upon approval of the award of contract, City staff anticipates that construction will start at the end of August, 2011 and includes 90 working days for completion. This project is being coordinated ahead of the scheduled pavement slurry seal program in Area 6 (Tree Section).

Balance of Funds

The large balance of funds in the amount of \$759,470 is a result of change in the original CIP project scope. The initial project included a combination of complete line replacements and spot repairs. Spot repairs were combined in the 2010-2011 Sewer Project and line replacements were joined in the 2011-2012 Sewer Project. Delivery of the projects in this manner results in a more efficient design and allow for economies of scale during construction bidding. The remaining funds will be used to complete the larger line replacement projects and additional spot repairs in the near future.





Attachments:

- 1) Map of FY 2010-2011 Sewer Main Rehabilitation (misc. spot repairs) Project
- 2) Construction Contract Documents (pages 1-13)

Agenda Item #: _____

xc: Henry Mitzner, Controller

City of Manhattan Beach 2010 - 2011 Sewer Main Rehabilitation Project



May 17, 2011

★ Additional off-map location at 9th St and Manhattan Ave

SPECIFICATION AND CONTRACT DOCUMENTS

FOR

CITY OF MANHATTAN BEACH, CALIFORNIA

2010-2011 Sewer Main Rehabilitation Project
(Miscellaneous Spot Repairs)



PLAN NO. S-254
Sheets 1 to 19

Completion: 90 Working Days

PUBLIC WORKS DEPARTMENT
Engineering Division
1400 Highland Avenue
Manhattan Beach, California 90266
PROJECT MANAGER: GILBERT GAMBOA
Telephone: (310) 802-5356

STAMP:



Approved by:

Steven James Finton, PE
City Engineer

CITY OF MANHATTAN BEACH
PROJECT SPECIFICATIONS

TABLE OF CONTENTS

	<u>Page</u>
Notice to Contractors	1
Proposal Requirements	3
Proposal	6
Statistical Information Questionnaire	7
Non-Collusion Affidavit	8
Contractor's Questionnaire	9
List of Sub-Contractors	10
Bidder's Bond to Accompany Proposal	11
Agreement	12
Performance Bond	14
Labor and Materials Bond	16
Defective Materials, Workmanship, and Equipment Bond	18
Insurance Endorsement Form No. 1 (General)	20
Insurance Endorsement Form No. 2 (Auto)	22
Proposed Security Deposits	24
Progress Payment Request Form (See Sec. 9-3.2)	25
W-9 Federal Taxpayer Identification Number	26
Special Provisions	27
Construction and Demolition Waste Management Plan	44
Construction Materials	47
Construction Methods	51
Appendix I: Geotechnical Engineering Report	
Appendix II: Standard Drawings	

CITY OF MANHATTAN BEACH
STATE OF CALIFORNIA

NOTICE TO CONTRACTORS

* * * *

SEALED PROPOSALS will be received at the office of the City Clerk, City Hall, City of Manhattan Beach, California, until 11:00 a.m. on Thursday, June 23, 2011, at which time they will be publicly opened and read, for performing work as follows:

2010-2011 Sewer Main Rehabilitation Project (Miscellaneous Spot Repairs) per Plan No. S-254, Sheets 1 through 19, and the Specifications prepared thereof, which are on file with the Public Works Department.

No bid will be received unless it is made on a proposal form furnished by the Engineer. Each bid must be accompanied by (cash, certified or cashier's check, or bidder's bond) made payable to the City of Manhattan Beach for an amount equal to at least ten percent (10%) of the amount bid, such guaranty to be forfeited should the bidder to whom the contract is awarded fail to enter into the contract.

Notice is hereby given that the Director of the Department of Industrial Relations, State of California, has ascertained the prevailing rates of per diem wages as evidenced in most recent edition of State of California, Department of Transportation, Business, Transportation and Housing Agency, General Prevailing Wage Rates Schedule, in the locality in which the work is to be done, for each craft or type of workman or mechanic needed to execute the contract in accordance with the provisions of Section 1770 to 1781 of the Labor Code; said prevailing rates are on file in the Office of the City Clerk and are incorporated herein by reference.

In accordance with Section 1776 of the Labor Code as amended, the Contractor shall submit a certified copy of the complete project payroll record to the Engineer, prior to final acceptance of the contract work.

The Contractor shall, in the performance of the work and improvements, conform to the Labor Code and other laws of the State of California and the laws of the Federal Government of the United States applicable thereto.

The Contractor's attention is directed to Section 14311.5 of the Government Code concerning projects involving federal funds and failure of bidder or Contractor to be properly licensed.

All bids are to be compared on the basis of the Engineer's Estimate of the quantities of work to be done. The City reserves the right to delete any bid item(s) prior to award if it is in the City's best interests to do so.

No contract will be awarded to a Contractor who has not been licensed in accordance with the provisions of Chapter 9, Division III, of the Business and Professions Code.

Each bidder shall also submit with his proposal a List of Subcontractors and Contractor's Questionnaire as required in the contract documents.

Plans may be seen and forms of proposal, bonds, contract, and specifications may be obtained at the City of Manhattan Beach City Hall, 1400 Highland Avenue, Manhattan Beach, California. A non-refundable deposit for the plans and specifications may be charged as determined by the Engineer.

The special attention of prospective bidders is called to Section I, PROPOSAL REQUIREMENTS, for full direction as to bidding, etc.


The City of Manhattan Beach reserves the right to reject any or all bids.

Dated:



S-20-11

LIZA TAMURA, City Clerk
City of Manhattan Beach



PROPOSAL REQUIREMENTS

(a) General Information

The City Clerk of the City of Manhattan Beach, California, will receive at its office at the City Hall, 1400 Highland Avenue, Manhattan Beach, California, until 11:00 a.m. on Thursday, June 23, 2011, sealed proposals for:

2010-2011 Sewer Main Rehabilitation Project (Miscellaneous Spot Repairs) per Plan No. S-254, Sheets 1 through 19, and the Specifications prepared thereof, which are on file with the Public Works Department.

(b) Examination of Plans, Specifications, Special Provisions, and Site of Work

The Bidder is required to examine carefully the site of work and the proposal plans, specifications, and contract forms for the work contemplated, and it will be assumed that the bidder has investigated and is satisfied as to the conditions to be encountered, as to the character, quality, and quantities of work to be performed and materials to be furnished, and as to the requirements agreed that submission of a proposal shall be considered prima facie evidence that the bidder has made such examination.

(c) Proposal Form

All proposals must be made upon blank forms to be obtained from the Public Works Department in the City Hall. All proposals must give the prices proposed, both in writing and figures, and must be signed by the bidder, with his address. If the proposal is made by an individual, his name and post office address must be shown. If made by firm or partnership, the name and post office address of each member of the firm or partnership must be shown. If made by corporation, the proposal must show the name of the state under the laws of which the corporation was chartered and the names, titles, and business addresses of the president, secretary, and treasurer. Each bidder shall also submit with his proposal a List of Subcontractors and Contractor's Questionnaire as required and referred to in the contract documents.

(d) Rejection of Proposals Containing Alterations, Erasures or Irregularities

Proposals may be rejected if they show any alterations of form, additions not called for, conditional or alternative bids, incomplete bids, erasures, or irregularities of any kind.

Each Contractor shall base his bid on furnishing and installing all items exactly as shown on the contract drawings and as described in the contract specifications. The successful Contractor will not be authorized to make any materials substitutions or changes in plans and/or specifications on his own initiative, but in each and every instance must procure written authorization from the Engineer before installing any work in variance with the contract requirements.

(e) Interpretation of Contract Documents

If any person contemplating submitting a bid on this project is in doubt as to the true meaning of any part of the plans, specifications, or other sections of the contract documents, he may submit to the Engineer a written request for interpretation thereof. The person submitting the request will be responsible for its prompt delivery. Any interpretation of the contract documents including the plans and specifications will be made by addendum duly issued or delivered by the Engineer to each person receiving a set of said documents. The Engineer will not be responsible for any other explanations or interpretations of the contract documents.

(f) Bidder's Guaranty

All bids shall be presented under sealed cover and shall be accompanied by cash, cashier's check, certified check, or bidder's bond, made payable to the City of Manhattan Beach, for an amount equal to at least ten percent (10%) of the amount of said bid, and no bid shall be considered unless such cash, cashier's check, certified check, or bidder's bond is enclosed therewith.

(g) Award of Contract

The award of the contract, if it be awarded*, will be to the lowest responsible bidder whose proposal complied with all the requirements described. The award, if made, will be made within thirty (30) days after the opening of the bids. All bids will be compared on the basis of the Engineer's estimate of quantities of work to be done. *See Paragraph (k) below.

(h) Execution of Contract

The contract shall be signed by the successful bidder and returned, together with the contract bonds, within ten (10) days, not including Sundays, after the bidder has received notice that the contract has been awarded. No proposal shall be considered binding upon the City until the execution of the contract.

Failure to execute a contract and file acceptable bonds as provided herein within ten (10) days, not including Sundays, after the bidder has received notice that the contract has been awarded, shall be just cause for the annulment of the award and the forfeiture of the proposal guaranty.

(i) Return of Bidder's Guaranties

Within ten (10) days after the award of the contract, the City Clerk will return the proposal guaranties accompanying such proposals which are not to be considered in making the award. All other proposal guaranties will be held until the contract has been finally executed, after which they will be returned to the respective bidders whose proposals they accompany.

(j) Contractor's Questionnaire

The Contractor shall complete the questionnaire form that accompanies the proposal and submit the information with his proposal.

(k) Owner's Right to Award Contract

The Owner reserves the right to reject any or all bids, to waive any irregularities or informalities and to award contract as may best serve the interests of the City of Manhattan Beach.

CONTRACTOR'S PROPOSAL

To the City Council of the City of Manhattan Beach:

The undersigned declares that he has carefully examined the location of the proposed work, that he has examined the plans and specifications and read the accompanying proposal requirements, and hereby proposes to furnish all materials and do all the work required to complete said work prior to or upon the expiration of 90 working days in accordance with Drawing No. S-254, Sheets 1 to 19, Specifications and Special Provisions, for the unit price or lump sum as set forth in the following schedule:

ITEM	DESCRIPTION	QUANTITY	UNIT PRICE	TOTAL COST
A) ROSECRANS AVENUE - AT 472 ROSECRANS AVE (PLAN SHEET 4)*				
1.	Mobilization and Traffic Control (See Section 2-6 of the Specifications)	1 LS	100.-	100.-
2.	Trench Shoring (including support and protect in place existing block wall and footing)	1 LS	1400.-	1400.-
3.	Sawcut, Remove and Dispose of existing concrete pavement (protect in place existing curb and gutter)	1 LS	500.-	500.-
4.	Remove and Dispose of existing 6" VCP Sewer. Construct 6" Extra Strength VCP per Plan.	6 LF	500.-	3000.-
5.	Construct 4" PCC Sidewalk/Pavement and 6" Driveway Approach per Plan	170 SF	8.-	1360.-
A) ROSECRANS AVE (Sheet 4) SUB-TOTAL ITEMS 1 - 5:				6360.- 6360.-

55

ITEM	DESCRIPTION	QUANTITY	UNIT PRICE	TOTAL COST
B) 39TH STREET - BETWEEN 216 39TH ST AND HIGHLAND AVE (PLAN SHEET 5)*				
6.	Mobilization and Traffic Control (See Section 2-6 of the Specifications)	1 LS	100.-	100.-
7.	Trench Shoring	1 LS	1600.-	1600.-
8.	Sawcut, Remove and Dispose of existing concrete pavement	1 LS	200.-	200.-
9.	Remove and Dispose of existing 8" VCP Sewer. Construct 8" Extra Strength VCP per Plan.	6 LF	400.-	2400.-
10.	Reconnect or Reconstruct Drop Sewer Lateral at Manhole per APWA Std. Plan No. 202-2, <u>AS REQUIRED</u>	1 EA	2000.-	2000.-
11.	Construct 6" PCC Pavement per Plan	140 SF	10.-	1400.-
B) 39 TH STREET (Sheet 5) SUB-TOTAL ITEMS 6 - 11:				7700.-
(CONTINUED ON NEXT PAGE)				

* SEE SECTIONS 2-6 THROUGH 2-6.4 OF THE GENERAL PROVISIONS

ITEM	DESCRIPTION	QUANTITY	UNIT PRICE	TOTAL COST
C) HIGHLAND AVENUE - BETWEEN 33RD ST AND 34TH ST (PLAN SHEET 6) *				
12.	Mobilization and Traffic Control (See Section 2-6 of the Specifications)	1 LS	100.-	100.-
13.	Trench Shoring	1 LS	2400.-	2400.-
14.	Sawcut, Remove and Dispose of existing concrete pavement (protect in place existing curb, gutter and grated drain)	1 LS	500.-	500.-
15.	Remove and Dispose of existing 6" VCP Sewer. Construct 6" Extra Strength VCP per Plan.	12 LF	300.-	3600.-
16.	Reconnect existing sewer lateral, where occurs	1 EA	500.-	500.-
17.	Construct 6" Driveway Approach and 4" PCC Sidewalk/Pavement per Plan	240 SF	9.-	2160.-
C) HIGHLAND AVE (Sheet 6) SUB-TOTAL ITEMS 12 - 17:				9260.-

ITEM	DESCRIPTION	QUANTITY	UNIT PRICE	TOTAL COST
D) 33RD STREET - BETWEEN HIGHLAND AVE AND CREST DR (PLAN SHEET 7) *				
18.	Mobilization and Traffic Control (See Section 2-6 of the Specifications)	1 LS	200.-	200.-
19.	Trench Shoring	1 LS	2200.-	2200.-
20.	Sawcut, Remove and Dispose of existing concrete pavement (protect in place existing curb ramp and gutter)	1 LS	400.-	400.-
21.	Remove and Dispose of existing 6" VCP Sewer. Construct 6" Extra Strength VCP per Plan (protect in place existing manhole).	6 LF	500.-	3000.-
22.	Reconnect existing sewer lateral, where occurs	1 EA	500.-	500.-
23.	Construct 4" PCC Sidewalk/Pavement per Plan	70 SF	10.-	700.-
D) 33 RD STREET (Sheet 7) SUB-TOTAL ITEMS 18 - 23:				7000.-
(CONTINUED ON NEXT PAGE)				

* SEE SECTIONS 2-6 THROUGH 2-6.4 OF THE GENERAL PROVISIONS

ITEM	DESCRIPTION	QUANTITY	UNIT PRICE	TOTAL COST
E) MARINE AVENUE - BETWEEN BLANCHE RD AND FLOURNOY RD (PLAN SHEETS 8 AND 9)*				
24.	Mobilization and Traffic Control (See Section 2-6 of the Specifications)	1 LS	200.-	200.-
25.	Trench Shoring	1 LS	2200.-	2200.-
26.	Sawcut, Remove and Dispose of existing AC pavement and subgrade materials (variable thickness)	1 LS	500.-	500.-
27.	Remove and Dispose of existing 8" VCP Sewer. Construct 8" Extra Strength VCP per Plan.	24 LF	300.-	7200.-
28.	Reconnect existing sewer lateral, where occurs	6 EA	500.-	3000.-
29.	Construct AC pavement restoration per City M.B. Std. Drawing ST-10 (Class B-PG 64-10 Base Course and Class C2-PG 64-10 Finish Course)	190 SF	10.-	1900.-
E) MARINE AVE (Sheets 8 and 9) SUB-TOTAL ITEMS 24 - 29:				15000.-

ITEM	DESCRIPTION	QUANTITY	UNIT PRICE	TOTAL COST
F) 30TH STREET - BETWEEN BELL AVE AND BLANCHE RD (PLAN SHEET 10)*				
30.	Mobilization and Traffic Control (See Section 2-6 of the Specifications)	1 LS	200.-	200.-
31.	Trench Shoring	1 LS	2200.-	2200.-
32.	Sawcut, Remove and Dispose of existing AC pavement and subgrade materials (variable thickness)	1 LS	500.-	500.-
33.	Remove and Dispose of existing 8" VCP Sewer. Construct 8" Extra Strength VCP per Plan.	12 LF	275.-	3300.-
34.	Reconnect existing sewer lateral, where occurs	2 EA	500.-	1000.-
35.	Construct AC pavement restoration per City M.B. Std. Drawing ST-10 (Class B-PG 64-10 Base Course and Class C2-PG 64-10 Finish Course)	120 SF	10.-	1200.-
F) 30TH STREET (Sheet 10) SUB-TOTAL ITEMS 30 - 35:				8400.-
(CONTINUED ON NEXT PAGE)				55

* SEE SECTIONS 2-6 THROUGH 2-6.4 OF THE GENERAL PROVISIONS

ITEM	DESCRIPTION	QUANTITY	UNIT PRICE	TOTAL COST
G) 33RD PLACE - AT BLANCHE RD (PLAN SHEET 11)*				
36.	Mobilization and Traffic Control (See Section 2-6 of the Specifications)	1 LS	200.-	200.-
37.	Trench Shoring	1 LS	2200.-	2200.-
38.	Sawcut, Remove and Dispose of existing AC pavement and subgrade materials (variable thickness)	1 LS	500.-	500.-
39.	Remove and Dispose of existing 8" VCP Sewer. Construct 8" Extra Strength VCP per Plan.	6 LF	300.-	1800.-
40.	Reconnect or Reconstruct Drop Sewer Lateral at Manhole per APWA Std. Plan No. 202-2, <u>AS REQUIRED</u>	1 EA	1000.-	1000.-
41.	Construct AC pavement restoration per City M.B. Std. Drawing ST-10 (Class B-PG 64-10 Base Course and Class C2-PG 64-10 Finish Course)	60 SF	15.-	900.-
G) 33RD PLACE (Sheet 11) SUB-TOTAL ITEMS 36 - 41:				6600.-

ITEM	DESCRIPTION	QUANTITY	UNIT PRICE	TOTAL COST
H) 27TH STREET - AT FLOURNOY RD (PLAN SHEET 12)*				
42.	Mobilization and Traffic Control (See Section 2-6 of the Specifications)	1 LS	200.-	200.-
43.	Trench Shoring	1 LS	2200.-	2200.-
44.	Sawcut, Remove and Dispose of existing AC pavement and subgrade materials (variable thickness)	1 LS	500.-	500.-
45.	Remove and Dispose of existing 8" VCP Sewer. Construct 8" Extra Strength VCP per Plan.	13 LF	250.-	3250.-
46.	Reconnect existing sewer lateral, where occurs	3 EA	400.-	1200.-
47.	Construct AC pavement restoration per City M.B. Std. Drawing ST-10 (Class B-PG 64-10 Base Course and Class C2-PG 64-10 Finish Course)	165 SF	7.-	1155.-
H) 27TH STREET (Sheet 12) SUB-TOTAL ITEMS 42 - 47:				8505.-
(CONTINUED ON NEXT PAGE)				

* SEE SECTIONS 2-6 THROUGH 2-6.4 OF THE GENERAL PROVISIONS

15

ITEM	DESCRIPTION	QUANTITY	UNIT PRICE	TOTAL COST
I) 29TH STREET - AT LAUREL AVE (PLAN SHEET 13)*				
48.	Mobilization and Traffic Control (See Section 2-6 of the Specifications)	1 LS	200.-	200.-
49.	Trench Shoring	1 LS	2200.-	2200.-
50.	Sawcut, Remove and Dispose of existing AC pavement and subgrade materials (variable thickness)	1 LS	500.-	500.-
51.	Remove and Dispose of existing 8" VCP Sewer. Construct 8" Extra Strength VCP per Plan (protect in place existing manhole).	6 LF	300.-	1800.-
52.	Construct AC pavement restoration per City M.B. Std. Drawing ST-10 (Class B-PG 64-10 Base Course and Class C2-PG 64-10 Finish Course)	60 SF	15.-	900.-
I) 29TH STREET (Sheet 13) SUB-TOTAL ITEMS 48 - 52:				5600.-

ITEM	DESCRIPTION	QUANTITY	UNIT PRICE	TOTAL COST
J) 23RD STREET - BETWEEN BLANCHE RD AND 25TH ST (PLAN SHEET 14)*				
53.	Mobilization and Traffic Control (See Section 2-6 of the Specifications)	1 LS	200.-	200.-
54.	Trench Shoring	1 LS	2200.-	2200.-
55.	Sawcut, Remove and Dispose of existing AC pavement and subgrade materials (variable thickness)	1 LS	500.-	500.-
56.	Remove and Dispose of existing 8" VCP Sewer. Construct 8" Extra Strength VCP per Plan.	6 LF	250.-	1500.-
57.	Reconnect existing sewer lateral, where occurs	1 EA	500.-	500.-
58.	Construct AC pavement restoration per City M.B. Std. Drawing ST-10 (Class B-PG 64-10 Base Course and Class C2-PG 64-10 Finish Course)	100 SF	10.-	1000.-
J) 23RD STREET (Sheet 14) SUB-TOTAL ITEMS 53 - 58:				5900.-
(CONTINUED ON NEXT PAGE)				

* SEE SECTIONS 2-6 THROUGH 2-6.4 OF THE GENERAL PROVISIONS

ITEM	DESCRIPTION	QUANTITY	UNIT PRICE	TOTAL COST
K) BELL AVENUE - AT 30TH ST (PLAN SHEET 15)*				
59.	Mobilization, Survey Existing Slope, Temporary Fencing and Traffic Control (See Section 2-6 of the Specifications)	1 LS	200.-	200.-
60.	Trench Shoring	1 LS	2200.-	2200.-
61.	Remove and Replace in kind existing grass, soil and irrigation system per Plan	1 LS	1000.-	1000.-
62.	Remove and Dispose of existing 10" VCP Sewer. Construct 10" Extra Strength VCP per Plan.	16 LF	300.-	4800.-
63.	Reconnect or Reconstruct Drop Sewer Lateral at Manhole per APWA Std. Plan No. 202-2, <u>AS REQUIRED</u>	1 EA	500.-	500.-
K) BELL AVENUE (Sheet 15) SUB-TOTAL ITEMS 59 - 63:				8700.-

ITEM	DESCRIPTION	QUANTITY	UNIT PRICE	TOTAL COST
L) 29TH STREET - BETWEEN BELL AVE AND BLANCHE RD (PLAN SHEETS 16 AND 17)*				
64.	Mobilization and Traffic Control (See Section 2-6 of the Specifications)	1 LS	300.-	300.-
65.	Trench Shoring	1 LS	2300.-	2300.-
66.	Sawcut, Remove and Dispose of existing AC pavement and subgrade materials (variable thickness)	1 LS	600.-	600.-
67.	Remove and Dispose of existing 8" VCP Sewer. Construct 8" Extra Strength VCP per Plan (protect in place existing manhole, where occurs).	26 LF	300.-	7800.-
68.	Reconnect existing sewer lateral, where occurs	4 EA	500.-	2000.-
69.	Construct AC pavement restoration per City M.B. Std. Drawing ST-10 (Class B-PG 64-10 Base Course and Class C2-PG 64-10 Finish Course)	280 SF	10.-	2800.-
L) 29TH STREET (Sheets 16 and 17) SUB-TOTAL ITEMS 64 - 69:				15800.-
(CONTINUED ON NEXT PAGE)				

* SEE SECTIONS 2-6 THROUGH 2-6.4 OF THE GENERAL PROVISIONS

ITEM	DESCRIPTION	QUANTITY	UNIT PRICE	TOTAL COST
M) 31ST PLACE - BETWEEN BLANCHE RD AND FLOURNOY RD (PLAN SHEET 18)*				
70.	Mobilization and Traffic Control (See Section 2-6 of the Specifications)	1 LS	200.-	200.-
71.	Trench Shoring	1 LS	1200.-	1200.-
72.	Sawcut, Remove and Dispose of existing AC pavement and subgrade materials (variable thickness)	1 LS	500.-	500.-
73.	Remove and Dispose of existing 8" VCP Sewer. Construct 8" Extra Strength VCP per Plan.	12 LF	300.-	3600.-
74.	Reconnect existing sewer lateral, where occurs	4 EA	500.-	2000.-
75.	Construct AC pavement restoration per City M.B. Std. Drawing ST-10 (Class B-PG 64-10 Base Course and Class C2-PG 64-10 Finish Course)	120 SF	10.-	1200.-
M) 31ST PLACE (Sheet 18) SUB-TOTAL ITEMS 70 - 75:				8700.-

ITEM	DESCRIPTION	QUANTITY	UNIT PRICE	TOTAL COST
N) 9TH STREET - BETWEEN MANHATTAN AVE AND HIGHLAND AVE (PLAN SHEET 19)*				
76.	Mobilization and Traffic Control (See Section 2-6 of the Specifications)	1 LS	200.-	200.-
77.	Trench Shoring	1 LS	1200.-	1200.-
78.	Sawcut, Remove and Dispose of existing concrete pavement (protect in place existing curb ramp and utility pole, where occurs). Salvage and replace existing parking meter and post, where occurs.	1 LS	600.-	600.-
79.	Remove and Dispose of existing 6" VCP Sewer and Obstacle in joint, where occurs. Construct 6" Extra Strength VCP per Plan (protect in place existing water meter services and utility conduits, where occurs).	20 LF	400.-	8000.-
80.	Reconnect existing sewer lateral, where occurs	4 EA	500.-	2000.-
81.	Construct 4" PCC Sidewalk/Pavement and Integral Curb/Gutter/6" PCC Alley Intersection Apron per Plan (provide min. 24" slot-cut in adjacent AC street)	150 SF	8.-	1200.-
82.	Construct 4" Integral Color Stamped PCC Sidewalk as directed by the Engineer (substantially match existing conditions)	125 SF	25.-	3125.-
83.	Construct PCC Curb and Gutter per City of M.B. Std. Drawing ST-3 (including min. 24" slot-cut in adjacent AC street; replace existing curb drain)	20 LF	60.-	1200.-
N) 9TH STREET (Sheet 19) SUB-TOTAL ITEMS 76 - 83:				17525.-
(CONTINUED ON NEXT PAGE)				


* SEE SECTIONS 2-6 THROUGH 2-6.4 OF THE GENERAL PROVISIONS

84.	Post-Installation CCTV Video Inspection of all repair locations per APWA SSPWC Section 500-1.1.5 (DVD format; see General Note No. 48)	1 LS	3000.-	3000.-
85.	Install Centerline Tie. Set and Furnish Technical Description.	3 EA	1000.-	3000.-
86.	Special project site maintenance and public convenience and safety (not to exceed price if for comparison of bids only and may not be the final payment, complete). See Section 10 of Specifications.	1 LS	Not-to-Exceed	\$10,000.00
TOTAL BASE BID (ITEMS 1-86):				147 050

Total Bid Cost in Figures: \$ 147,050.-

Total Bid Cost in Writing: \$ one hundred forty seven thousand fifty dollars

The undersigned represents that this is a balanced bid and that the overhead and profit have been evenly distributed.



Signed

The undersigned further agrees that in case of default in executing the required contract, with necessary bonds, within ten (10) days, not including Sunday, after having received notice that the contract is ready for signature the proceeds of the check or bond accompanying his bid shall become the property of the City of Manhattan Beach.

Licensed in accordance with an act providing for the registration of Contractors, License No. 848401



Signature of Bidder

Pres

Title

(If an individual, so state. If a firm or copartnership, state the firm name and give the names of all individuals copartners composing the firm. If a corporation, state legal name of corporation, also names of president, secretary, treasurer, and manager thereof.)

Garcia Juarez Construction Inc

(Name of Company or Corporation)

P.O. Box 309

(Address)

Brea CA 92822

(City) (State) (Zip)

Dated: June 23, 2011

STATISTICAL INFORMATION ON CONTRACTOR

2010-2011 Sewer Main Rehabilitation Project

Firm/Organization Information Form

INSTRUCTIONS: All proposers or bidders responding to this solicitation must return this form for proper consideration of their proposal or bid. The information requested below is for statistical purposes only. On final analysis and consideration of award, a proposer/bidder will be selected without regard to gender, race, creed, or color. Categories listed below are based upon those described in 49 CFR §23.5.

TYPE OF BUSINESS ENTITY: Corp
(Corporation, Partnership, Joint Venture, Sole Proprietorship, etc.)

TOTAL NUMBER OF EMPLOYEES IN FIRM (including owners): 45

CULTURAL/ETHNIC COMPOSITION OF FIRM Owners, Partners, Associate Partners, Managers, Staff, etc.).
Please break down the total number of employees in your firm into the following categories:

	OWNERS/PARTNERS/ ASSOCIATE PARTNERS	MANAGERS	STAFF
Black/African American			
Hispanic/Latin American		3	40
Asian American			
American Indian/Alaskan Native			
All Others	1	1	

Based upon the categories above, please indicate the total number of men and women in your firm:

Men	1	3	40
Women		1	

PERCENTAGE OF OWNERSHIP IN FIRM

Please indicate by percentage (%) how the ownership of the firm is distributed:

	Black/African American	Hispanic/Latin American	Asian American	American Indian/Alaskan Native	All Other
Men	%	%	%	%	100 %
Women	%	%	%	%	%

CERTIFICATION AS MINORITY, WOMEN, DISADVANTAGED, AND DISABLED VETERANS BUSINESS ENTERPRISE Is your firm currently certified as a minority, women-owned, disadvantaged or disabled veterans business enterprise by a public agency? (If yes, complete the following and attach a copy of your notice of certification.) YES _____ NO

Agency _____ Expiration Date _____
 Agency _____ Expiration Date _____
 Agency _____ Expiration Date _____
 Agency _____ Expiration Date _____

FIRM NAME: Garcia Juarez Construction Inc.

SIGNED:  _____ **TITLE:** Pres

DATE: 6/23/11


NON-COLLUSION AFFIDAVIT TO BE EXECUTED BY BIDDER AND
SUBMITTED WITH BID
2010-2011 Sewer Main Rehabilitation Project

State of California)
County of Riverside) ss.

I, Jim Jackson, being first duly sworn, deposes and says
that he or she

is President of Garcia Juarez Construction Inc. the
party making the foregoing bid that the bid is not made in the interest of, c
on behalf of, any undisclosed person, partnership, company, association,
organization, or corporation; that the bid is genuine and not collusive or
sham; that the bidder has not directly or indirectly induced or solicited any
other bidder to put in a false or sham bid, and has not directly or indirectl
colluded, conspired, connived, or agreed with any bidder or anyone else to pu
in a sham bid, or that anyone shall refrain from bidding; that the bidder has
not in any manner, directly or indirectly, sought by agreement, communication
or conference with anyone to fix the bid price of the bidder or any other
bidder, or to fix any overhead, profit, or cost element of the bid price, or
of that of any other bidder, or to secure any advantage against the public
body awarding the contract of anyone interested in the proposed contract; tha
all statements contained in the bid are true; and, further, that the bidder
has not, directly or indirectly, submitted his or her bid price or any
breakdown thereof, or the contents thereof, or divulged information or data
relative thereto, or paid, and will not pay, any fee to any corporation,
partnership, company association, organization, bid depository, or to any
member or agent thereof to effectuate a collusive or sham bid.

Bidder Garcia Juarez Construction Inc.
By _____
Title Pres
Organization Garcia Juarez Construction Inc.
Address P.O. Box 309 Brea, CA 92822-0309




Subscribed and sworn to before me this 23 day of June
2011

[Notarial Seal]

[Signature]

Notary Public in and for the State of



My commission expires Oct 9, 2014

CONTRACTOR'S QUESTIONNAIRE

TO THE CITY COUNCIL OF THE CITY OF MANHATTAN BEACH, CALIFORNIA:

Re: 2010-2011 Sewer Main Rehabilitation Project

Submitted by Garcia Juarez Construction Inc.

Principal Office P.O. Box 309

Telephone Brea, CA 92822-0309 (951) 657-3535

Type of Firm: Corporation [checked] CoPartnership

Individual

Contractor's License No. 848401

If a corporation, answer these questions:

Date of incorporation 7-27-04
State of incorporation CA
President's name Jim Jackson
Vice President's name
Secretary or Clerk's name Jim Jackson
Treasurer's name Jim Jackson

If a co-partnership, answer these questions:

Date of organization
Name and Address of all partners

Number of years experience as a Contractor in construction work 26 yrs
List the major construction projects your organization has underway as of this date:

See Attached
Phone:
Phone:
Phone:
Phone:

List the major projects your organization has completed in the past five years.

See Attached
Phone:
Phone:
Phone:
Phone:

Have you or your firm or any principal in your firm ever been adjudged bankrupt in any voluntary or involuntary bankruptcy proceeding? NO

If so, when?

NOTE: If requested by the City, the bidder shall furnish a notarized financial statement, financial data, or other information and references sufficiently comprehensive to permit an appraisal of his current financial condition.

GARCIA JUAREZ CONSTRUCTION, INC.***Contract References***

City of Inglewood, **\$245,500** "Sewer System Point Repairs"
 Contact: Mr. Brian Ball (310) 901-4631 Start: April '11 - Complete: In Progress
 Project Summary: 52 Sewer point repairs with 8" & 10" VCP

City of Huntington Beach, **\$392,420** "Gravity Sewer"
 Contact: Mr. Joe Dale (714) 536-5915 Start: February '11 - Complete: In Progress
 Project Summary: 580' of 8" PVC, Siphons, Flat Work, Paving

City of Rancho Cucamonga, **\$5,786,474** "Hellman Avenue Storm Drain"
 Contact: Mr. Romeo David (909) 477-2740 #4070 Start: August '10 - Complete: In Progress
 Project Summary: 5186' of 114" to 90" RCP, Catch Basins, Paving

City of Huntington Beach, **\$228,034** "Garfield Waterline"
 Contact: Mr. Eric Charlonne (714) 536-5430 Start: January '11 - Complete: February '11 (on time)
 Project Summary: Pipe Burst 12" Pipe

City of Fullerton, **\$420,059** "Grandview Sewer"
 Contact: Mr. Eric Villagrancia (714) 738-6853 Start: Oct'10 - Complete: Dec '10 (on time)
 Project Summary: 1336' of 8" PVC, Street Reconstruction & Paving

City of Fullerton, **\$253,270** "Commonwealth Storm Drain"
 Contact: Mr. Pete Acosta (714) 732-9060 Start: October '10 - Complete: December '10 (on time)
 Project Summary: 843' of 30" 18" RCP, Catch Basins

City of Fullerton, **\$646,280** "Lois Lane Water/ Sewer"
 Contact: Mr. Noah Hernandez (714) 606-4336 Start: July '10 - Complete: November '10 (on time)
 Project Summary: 2800' of water/sewer, AC Paving

City of Fullerton, **\$1,552,871** "Drake/Brea Creek Sewer Improvements"
 Contact: Mr. Pete Acosta (714) 732-9060 Start: April '10 - Complete: September '10 (on time)
 Project Summary: 5500' of 8" VCP, AC Paving

City of San Clemente, **\$504,874** "Del Cabo Waterline Improvements"
 Contact: Mr. Greg Deist (949) 337-3139 Start: March '10 - Complete: June '10 (on time)
 Project Summary: 3500' of 10" & 8" PVC, Services

City of Huntington Beach, **\$864,834** "Blufftop Beach Improvements"
 Contact: Mr. Eric Charlonne (714) 536-5430 Start: December '09 - Complete: July '10 (on time)
 Contact: Mr. Duane Wentworth (714) 536-5517
 Project Summary: 9000' of 3" PVC, Retaining Walls, AC Bike Path

Helix Water District, **\$809,014** "Pipeline Project 1818"
 Contact: Mr. Jim Tomasulo (619) 596-1317 Start: December '09 - Complete: June '10 (on time)
 Contact: Mr. Greg Gibbs (619) 873-5670
 Project Summary: 7200' of 8" PVC, Hi-line, AC Paving

City of Lynwood, **\$289,983** "Waldorf Watermain"
 Contact: Mr. Mario Soto (310) 628-2695 Start: February '10 - Complete: March '10 (on time)
 Project Summary: 1080' of 8" DIP, Street Overlay

City of Huntington Beach, **\$745,801** "Bayview Drive Watermain Replacement"
 Contact: Mr. Ruben Rosales (714) 318-4811 Start: October '09 - Complete: March '10 (on time)
 Project Summary: 1367' of 8" PVC, Services, Dewatering

City of Fountain Valley, **\$1,029,629** "16 - Transmission Main"
 Contact: Mr. Mike Green (714) 593-4607 Start: August '09 - Complete: February '10 (on time)
 Contact: Bob Kellison (714) 593-4601
 Project Summary: 3117' of 16" CML & C Steel Pipe, AC Paving

City of Fullerton, **\$567,760** "Carhart Storm Drain"
 Contact: Mr. Eric Villagracia (714) 738-6853 Start: August '09 - Complete: October '09 (on time)
 Project Summary: 1924' of 24" & 18" RCP, Catch Basins, AC Paving

Monte Vista Water District, **\$385,773** "Rose Avenue Pipeline"
 Contact: Mr. Gil Martinez (909) 210-5330 Start: July '09 - Complete: November '09 (on time)
 Project Summary: 1435' of 6" DI Pipe, AC Paving, Pressure Relief Station

City of Highland, **\$755,246** "Warm Creek Storm Drain"
 Contact: Mr. George Herold (909) 234-1001 Start: June '09 - Complete: September '09 (on time)
 Project Summary: 3011' of 48" to 18" RCP, Manholes, Catch Basins, AC Paving

City of Fullerton, **\$1,266,873** "Gregory/Chapman Area Sewer"
 Contact: Mr. Pete Acosta (714) 732-9060 Start: April '09 - Complete: September '09 (on time)
 Project Summary: 4176' of 8" VCP, 630' of Pipe Bursting, 2796' TNS of AC Paving

Los Angeles County Dept. of Public Works, **\$136,475** "Los Cerritos Drainage System"
 Contact: Mr. Victor Bermudez (626) 688-8275 Start: May '09 - Complete: June '09 (on time)
 Project Summary: Restoration and Repair of Existing Concrete Channel

RY Engineering, **\$207,466** "Will Rogers State Park"
 Contact: Mr. Raffie Yeremian (818) 480-8966 Start: February '09 - Complete: May '09 (on time)
 Project Summary: Exterior Fire System, 500' of 6" PVC

RY Engineering, **\$298,000** "Arbor Terrace Apartments"
 Contact: Mr. Raffie Yeremian (818) 480-8966 Start: Dec. '09 - Complete: February '09 (on time)
 Project Summary: 818' of 12" PVC, Services, Reinforced Storm Drain Structure, Sewer Main

Golden Rain Foundation, **\$257,495** "Trust Street Paving Program"
 Contact: Mr. Kevin Black (562) 431-6586 Start: October '08 - Complete: January '09 (on time)
 Project Summary: AC Paving, Flat Work

City of Fullerton, **\$1,586,838** "Carhart Area Sewer"
 Contact: Mr. Noah Hernandez (714) 606-4336 Start: February '09 - Complete: June '09 (on time)
 Project Summary: 7767' of 8" VCP, 2600 TNS of AC Paving, 341' of Pipe Bursting

Los Angeles County Dept. of Public Works, **\$339,180** "Mountain Avenue"
 Contact: Mr. Leo Lopez (626) 607-7579 Start: March '09 - Complete: April '09 (on time)
 Project Summary: 1650 TNS of AC Paving, Flatwork

City of Anaheim, **\$392,018** "La Palma Sewer Improvements"
 Contact: Mr. Greg Solberg (714) 231-4696 Start: November '08 - Complete: March '09 (on time)
 Project Summary: 972' of 12" VCP, OCSD Manhole, Paving

Los Angeles County Dept. of Public Works, **\$1,773,356** "Puddingstone Dam Waterline"
 Contact: Mr. Jose Ontiveros (626) 476-4894 Start: October '08 - Complete: April '09 (on time)
 Project Summary: 6000' of 10" and 6" Fusion Bonded Steel Pipe

City of Anaheim, **\$572,821** "Citron Avenue Sewer"
 Contact: Mr. Sean Razmy (714) 765-5059 Start: December '08 - Complete: February '08 (on time)
 Contact: Mr. Dave Elseroad (714) 765-5293
 Project Summary: 2100' of 12" and 10" VCP, 90,000SF of AC Paving

Los Angeles County Dept. of Public Works, **\$229,914** "Choisser Street Drain"
 Contact: Mr. Victor Bermudez (626) 688-8275 Start: Sept. '08 - Complete: October '08 (on time)
 Project Summary: 405' of Pre-cast Box and Elliptical RCP, Transition Structures

Los Angeles County Dept. of Public Works, **\$821,465** "Elford Drain and CDR 524"
 Contact: Mr. Jose Ontiveros (626) 476-4894 Start: August '08 - Complete: September '08 (on time)
 Project Summary: 2450' of 36" and 30" RCP, Manholes, Catch Basins, AC Paving

Los Angeles County Dept. of Public Works, **\$563,616** "Colima Road Drain"
 Contact: Mr. John Lovrensky (626) 607-7582 Start: July '08 - Complete: September '08 (on time)
 Project Summary: 1208' of 48" and 30" RCP, Manholes, Catch Basins, AC Paving

Orange County Water District **\$68,000** "Burriss Pipeline"
 Contact: Mr. Chris Olsen (714) 514-9028 Start: July '08 - Complete: August '08 (on time)
 Project Summary: 200' of 36" CML & C Steel Pipe

City of Tustin **\$384,104** "Sycamore Avenue Storm Drain"
 Contact: Mr. Tom Murphy (714) 573-3167 Start: June '08 - Complete: August '08 (on time)
 Contact: Mr. Terry Lutz (714) 573-3263
 Project Summary: 628' of 30" and 24" RCP, 205' of 8" DIP, Street Replacement

Inland Empire Utilities Agency, **\$1,036,060** "Etiwanda Recycled Waterline"
 Contact: Mr. Mike Long (909) 773-2610 Start: April '08 - Complete: July '08 (on time)
 Project Summary: 1768' of 42" CML&C Steel Pipe, Paving, Testing

City of Anaheim, **\$2,153,755** "Anaheim Hills Road Transmission Main"
 Contact: Mr. Manny Briones (949) 466-6701 Start: January '08 - Complete: May '08 (on time)
 Contact: Mr. John Lamar (714) 765-4591
 Project Summary: 3509' of 30" CML&C Steel Pipe, Paving, Slurry Seal

City of Ontario, **\$1,533,759** "Recycled Water Pipeline Project"
 Contact: Mr. Fernando Cobos (909) 395-2695 Start: February '08 - Complete: August '08 (on time)
 Project Summary: 8003' of 12" and 8" Steel and PVC Pipe, AC Paving

City of Rancho Palos Verdes, **\$102,259** "Point Vincent Trail Repair Project"
 Contact: Ms. Bindu Vaish (310) 544-5254 Start: May '08 - Complete: July '08 (on time)
 Project Summary: Rehabilitate Trail and Handrail Along Slope

City of Anaheim, **\$1,020,260** "Lincoln Avenue Sewer"
 Contact: Mr. Jay Kalan (714) 369-2081 Start: June '07 - Complete: September '07 (on time)
 Contact: Mr. Sean Razmy (714) 765-5059
 Project Summary: 3255' of 15" and 10" VCP, Manholes, Paving

Los Angeles County Dept. of Public Works, **\$174,074** "CMP Replacement Project"
 Contact: Mr. Jose Ontiveros (626) 476-4894 Start: Aug '07 - Complete: Sept '07 (on time)
 Project Summary: 595' of 24" and 18" RCP, Catch Basins, Paving

City of Rosemead, **\$749,507** "Street, Storm Drain, and Street Lighting"
 Contact: Mr. Tom Harbour (417) 770-2898 Start: March '07 - Complete: June '07 (on time)
 Project Summary: 801' of 24" RCP, 876' of Street Lighting Conduit, Street Replacement

City of Rancho Palos Verdes, **\$399,234** "Forrestal Swale Drainage Improvements"
 Contact: Ms. Bindu Vaish (310) 544-5254 Start: December '06 - Complete: February '07 (on time)
 Contact: Mr. Jim Pugh (805) 602-0891
 Project Summary: 350' of 24" HDPE Pipe, Pipe Anchors, Slope Rehabilitation

County of Orange, **\$6,168,750** "O'Neill Park Sewer Conversion"
 Contact: Mr. Rick Allen (714) 448-8552 Start: October '06 - December '07 (on time)
 Project Summary: 12,594' of 8" PVC and DIP, T-lock Manholes, Wet Well Lift Station (\$835K)

City of Huntington Beach, **\$4,638,222** "OC-9 Water Transmission Main"
 Contact: Mr. Mike Hitt (714) 292-2140 Start: December '05 - Complete: March '07 (on time)
 Project Summary: 12,152' of 24" DIP, Siphons, Blow-offs, Air-Vacs

Los Angeles County Dept. of Public Works, **\$455,581** "Ditman Avenue Storm Drain"
 Contact: Mr. Johnny Oghoorian (626) 607-7587 Start: Jan '07 - Complete: Feb '07 (on time)
 Project Summary: 926' of 48" and 24" RCP, Catch Basins, Manholes, Paving

City of Fullerton, **\$1,987,032** "Lemon – Rosslynn Sewer"
 Contacts: Mr. Eliseo Bravo (714) 932-7506 Start: July '06 - Complete: Oct '06 (on time)
 Contacts: Mr. Murdock Miralaie (714) 595-6720
 Project Summary: 5537' of 21" and 8" VCP, Manholes, Jack 42" Casing, Paving

Western Municipal Water District, **\$475,594** "Wood Road Irrigation Pipeline"
 Contact: Mr. Greg Alexander (951) 712-6566 Start: Dec '05 - Complete: Jan '06 (on time)
 Project Summary: 2888' of 12" PVC, Blow-offs, Air-Vacs, Paving

Golden Rain Foundation, **\$139,265** "Perimeter Wall Project, Section G&H"
 Contact: Mr. Carlos Martinez (562) 431-6586 (#371) Start: Dec '05 - Complete: Jan '06 (on time)
 Project Summary: 3127' of Perimeter Block Wall

Los Angeles County Dept. of Public Works, **\$2,147,168** "Kenneth Hahn Storm Drain"
 Contact: Mr. Mark Brushaber (818) 370-3881 Start: Nov '05 - Complete: July '06 (on time)
 Project Summary: 461' of Tunnel for 60" RGRCP, Jack 432' of 42" RGRCP, Soil Remediation

City of Huntington Beach, **\$230,865** "Residential Storm Drain"
 Contact: Mr. Jeff Gibbons (714) 401-5008 Start: Sept '06 - Complete: Oct '06 (on time)
 Project Summary: Flat Work, Paving, Cross Gutters, Ped Ramps

City of San Clemente, **\$1,066,744** "Calle Las Bolas Storm Drain"
 Contact: Mr. Gary Voborsky (949) 279-9730 Start: May '05 - Complete: Aug '05 (on time)
 Project Summary: 2148' of RCP, 1369' of 8" PVC (Water), Catch Basins, Manholes, Paving

Los Angeles County Dept. of Public Works, **\$493,082** "112th Street Replacement"
 Contact: Mr. Joe Baker (562) 405-5715 Start: Aug '05 - Complete: Sept '05 (on time)
 Project Summary: Street Replacement, Flat Work, AC Paving

City of Palos Verdes Estates, **\$77,500** "Beach Club Access Retaining Wall"
 Contact: Mr. Jim Pugh (805) 602-0891 Start: Sept '05 - Complete: Oct '05 (on time)
 Project Summary: Reinforced Concrete Piles for Retaining Wall

County of Orange, **\$189,479** "Federal Storm Channel"
 Contact: Mr. Rick Allen (714) 448-8552 Start: Nov '05 - Complete: Nov '05 (on time)
 Project Summary: Reinforced PCC Channel Lining

Los Angeles County Dept. of Public Works, **\$179,915** "Private Drain 996 (Victoria St.)"
 Contact: Mr. Rene Bracamontes (310) 487-9254 Start: Jun '05 - Complete: Jul '05 (on time)
 Project Summary: 6'W X 24"H DBL RCB Channel, Transition Structure

LIST OF SUBCONTRACTORS

2010-2011 Sewer Main Rehabilitation Project

The Bidder is required to fill in the following blanks in accordance with the provisions of the Subletting and Subcontracting Fair Practices Act (Chapter 2 of Division 5, Title 1 of the Government Code of the State of California) and should familiarize himself with Section 2-3 of the Standard Specifications.

Name Under which Subcontractor is Licensed	License Number	Address of Office, Mill or Shop	Specific Description of Subcontract
_____	_____	_____	_____
_____	_____	_____	_____
_____	_____	_____	_____
_____	_____	_____	_____
_____	_____	_____	_____
_____	_____	_____	_____
_____	_____	_____	_____
_____	_____	_____	_____
_____	_____	_____	_____
_____	_____	_____	_____
_____	_____	_____	_____
_____	_____	_____	_____
_____	_____	_____	_____
_____	_____	_____	_____
_____	_____	_____	_____
_____	_____	_____	_____
_____	_____	_____	_____

Subcontractors listed in accordance with the provisions of Section 2-3 must be properly licensed under the laws of the State of California for the type of work which they are to perform. Do not list alternate subcontractors for the same work.

BIDDER'S BOND TO ACCOMPANY PROPOSAL

KNOW ALL MEN BY THESE PRESENTS,

That we, Garcia Juarez Construction, Inc., as principal, and
The Guarantee Company of North America USA, as surety are held
and firmly bound unto the City of Manhattan Beach in the sum of

Ten Percent of Amount Bid _____ Dollars, (\$10% of Bid _____),
to be paid to the said City or its certain attorney, its successors and
assigns; for which payment, well and truly to be made, we bind ourselves, our
heirs, executors and administrators, successors or assigns, jointly and
severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH,

That if the certain proposal of the above bounden _____
Garcia Juarez Construction, Inc.

to construct 2010-2011 Sewer Main Rehabilitation Project (Miscellaneous Spot
Repairs), Per Plan No. S-254, Sheets 1 through 19

dated 06/23/2011 is accepted by the City of Manhattan
Beach, and if the above bounden Garcia Juarez Construction, Inc.,

his heirs, executors, administrators, successors and assigns, shall duly enter
into and execute a contract for such construction, and shall execute and
deliver the two bonds described within ten days (not including Sunday) from
the date of the mailing of a notice to the above bounden Garcia Juarez Construction, Inc. by and
from the said City of Manhattan Beach that said contract is ready for
execution, then this obligation shall become null and void; otherwise it shall
be and remain in full force and virtue; provided, however, that if Principal
shall, prior to the mailing of a notice of being awarded the contract notify
City of its unwillingness to perform under its bid submittal or request relief
from its bid without legal justification, City shall be relieved of any
obligation to formally award the contract to Principal and City's rights
hereunder shall not be affected by its failure to formally award the contract.

IN WITNESS WHEREOF, we hereunto set our hands and seals this
day of

June 21, 2011.

Garcia Juarez Construction, Inc.

[Signature]

The Guarantee Company of North America USA

[Signature]

William Syrkin, Attorney-in-Fact

CALIFORNIA ALL-PURPOSE ACKNOWLEDGMENT

State of California

County of Riverside


On June 23, 2011 before me, Leon Lopez, Notary Public
Date Here Insert Name and Title of the Officer

personally appeared Jim Jackson
Name(s) of Signer(s)

who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) is/are subscribed to the within instrument and acknowledged to me that he/she/they executed the same in his/her/their authorized capacity(ies), and that by his/her/their signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed the instrument.

I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph is true and correct.

WITNESS my hand and official seal.



Place Notary Seal Above

Signature [Signature]
Signature of Notary Public

OPTIONAL

Though the information below is not required by law, it may prove valuable to persons relying on the document and could prevent fraudulent removal and reattachment of this form to another document.

Description of Attached Document

Title or Type of Document: _____

Document Date: _____ Number of Pages: _____

Signer(s) Other Than Named Above: _____

Capacity(ies) Claimed by Signer(s)

Signer's Name: Jim Jackson

- Individual
- Corporate Officer — Title(s): President & Secretary
- Partner — Limited General
- Attorney in Fact
- Trustee
- Guardian or Conservator
- Other: _____




Signer Is Representing: _____

Garcia Juarez Construction, Inc.

Signer's Name: _____

- Individual
- Corporate Officer — Title(s): _____
- Partner — Limited General
- Attorney in Fact
- Trustee
- Guardian or Conservator
- Other: _____



Signer Is Representing: _____

CALIFORNIA ALL-PURPOSE ACKNOWLEDGMENT

State of California

County of Orange

On 06/21/11 before me, A. Wilkison, Notary Public
Date Here Insert Name and Title of the Officer


personally appeared William Syrkin
Name(s) of Signer(s)

who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) is/are subscribed to the within instrument and acknowledged to me that he/~~she/they~~ executed the same in his/~~her/their~~ authorized capacity(ies), and that by his/~~her/their~~ signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed the instrument.

I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph is true and correct.

WITNESS my hand and official seal.

Signature [Handwritten Signature]
Signature of Notary Public



Place Notary Seal Above

OPTIONAL

Though the information below is not required by law, it may prove valuable to persons relying on the document and could prevent fraudulent removal and reattachment of this form to another document.

Description of Attached Document

Title or Type of Document: Bid Bond

Document Date: 06/21/11 Number of Pages: One (1)

Signer(s) Other Than Named Above: _____

Capacity(ies) Claimed by Signer(s)

Signer's Name: William Syrkin

- Individual
- Corporate Officer — Title(s): _____
- Partner — Limited General
- Attorney in Fact
- Trustee
- Guardian or Conservator
- Other: _____




Signer Is Representing: _____

The Guarantee Company of North America USA

Signer's Name: _____

- Individual
- Corporate Officer — Title(s): _____
- Partner — Limited General
- Attorney in Fact
- Trustee
- Guardian or Conservator
- Other: _____



Signer Is Representing: _____



THE GUARANTEE COMPANY OF NORTH AMERICA USA

Southfield, Michigan

POWER OF ATTORNEY

KNOW ALL BY THESE PRESENTS: That THE GUARANTEE COMPANY OF NORTH AMERICA USA, a corporation organized and existing under the laws of the State of Michigan, having its principal office in Southfield, Michigan, does hereby constitute and appoint

William Syrkin, Sergio D. Bechara, Rebecca Ann Haas-Bates, Patricia Ann Bauer, Richard Leroy Adair Millennium Corporate Solutions, Inc.

its true and lawful attorney(s)-in-fact to execute, seal and deliver for and on its behalf as surety, any and all bonds and undertakings, contracts of indemnity and other writings obligatory in the nature thereof, which are or may be allowed, required or permitted by law, statute, rule, regulation, contract or otherwise.

The execution of such instrument(s) in pursuance of these presents, shall be as binding upon THE GUARANTEE COMPANY OF NORTH AMERICA USA as fully and amply, to all intents and purposes, as if the same had been duly executed and acknowledged by its regularly elected officers at the principal office.

The Power of Attorney is executed and may be certified so, and may be revoked, pursuant to and by authority of Article IX, Section 9 03 of the By-Laws adopted by the Board of Directors of THE GUARANTEE COMPANY OF NORTH AMERICA USA at a meeting held on the 31st day of December, 2003. The President, or any Vice President, acting with any Secretary or Assistant Secretary, shall have power and authority:

- 1. To appoint Attorney(s)-in-fact, and to authorize them to execute on behalf of the Company, and attach the Seal of the Company thereto, bonds and undertakings, contracts of indemnity and other writings obligatory in the nature thereof; and
2. To revoke, at any time, any such Attorney-in-fact and revoke the authority given, except as provided below
3. In connection with obligations in favor of the Kentucky Department of Highways only, it is agreed that the power and authority hereby given to the Attorney-in-Fact cannot be modified or revoked unless prior written personal notice of such intent has been given to the Commissioner - Department of Highways of the Commonwealth of Kentucky at least thirty (30) days prior to the modification or revocation.

Further, this Power of Attorney is signed and sealed by facsimile pursuant to resolution of the Board of Directors of the Company adopted at a meeting duly called and held on the 31st day of December 2003, of which the following is a true excerpt:

RESOLVED that the signature of any authorized officer and the seal of the Company may be affixed by facsimile to any Power of Attorney or certification thereof authorizing the execution and delivery of any bond, undertaking, contracts of indemnity and other writings obligatory in the nature thereof, and such signature and seal when so used shall have the same force and effect as though manually affixed.

IN WITNESS WHEREOF, THE GUARANTEE COMPANY OF NORTH AMERICA USA has caused this instrument to be signed and its corporate seal to be affixed by its authorized officer, this 29th day of April, 2010.

THE GUARANTEE COMPANY OF NORTH AMERICA USA



STATE OF MICHIGAN
County of Oakland

Handwritten signature of Stephen C. Ruschak

Stephen C. Ruschak, Vice President

Handwritten signature of Randall Musselman

Randall Musselman, Secretary

On this 29th day of April, 2010 before me came the individuals who executed the preceding instrument, to me personally known, and being by me duly sworn, said that each is the herein described and authorized officer of The Guarantee Company of North America USA; that the seal affixed to said instrument is the Corporate Seal of said Company; that the Corporate Seal and each signature were duly affixed by order of the Board of Directors of said Company.



Cynthia A. Takai
Notary Public, State of Michigan
County of Oakland
My Commission Expires February 27, 2012
Acting in Oakland County

IN WITNESS WHEREOF, I have hereunto set my hand at The Guarantee Company of North America USA offices the day and year above written.

Handwritten signature of Cynthia A. Takai

I, Randall Musselman, Secretary of THE GUARANTEE COMPANY OF NORTH AMERICA USA, do hereby certify that the above and foregoing is a true and correct copy of a Power of Attorney executed by THE GUARANTEE COMPANY OF NORTH AMERICA USA, which is still in full force and effect.

IN WITNESS WHEREOF, I have thereunto set my hand and attached the seal of said Company this 21st day of June 2011



Handwritten signature of Randall Musselman

Randall Musselman, Secretary

CITY OF MANHATTAN BEACH
A G R E E M E N T

THIS AGREEMENT, made and entered into this 19TH day of JULY 2011, by and between the CITY OF MANHATTAN BEACH, a municipal corporation, hereinafter referred to as "CITY" and GARCIA JUAREZ CONSTRUCTION INC., hereinafter referred to as "CONTRACTOR". City and Contractor hereby agree as follows:

1. That for and in consideration of the payments and agreements hereinafter mentioned, to be made and performed by the City, and under the conditions expressed in the two bonds, bearing even date with these presents, and hereunto annexed, the Contractor agrees with the City, at his own proper cost and expense, to do all the work and furnish all the materials, except such as are mentioned in the Specifications to be furnished by said City, necessary to complete in a good, workmanlike and substantial manner the improvements for the:

2010-2011 Sewer Main Rehabilitation Project (Miscellaneous Spot Repairs)

in accordance with the specifications and Special Provisions therefor, and also in accordance with the Specifications entitled "Standard Specifications for Public Works Construction, Latest Edition" and all supplements thereto, which said Special Provisions and Standard Specifications are hereby specially referred to and by such reference made a part hereof.

Said work to be done as shown upon the following plans:

Plan No. S-254, Sheets 1 through 19

2. Said Contractor agrees to receive and accept the following prices as full compensation for furnishing all materials and doing all the work contemplated and embraced in this Agreement; also for all loss or damage arising out of the nature of the work aforesaid, or from the acts of the elements, or from any unforeseen difficulties or obstructions which may arise or be encountered in the prosecution of the work until its acceptance by the City of Manhattan Beach and for all risks of every description connected with the work; also for all expenses incurred by or in consequence of the suspension or discontinuance of work, and for well and faithfully completing the work, and the whole thereof, in the manner and according to the Plans and Specifications, and requirements of the Engineer under them, to wit:

Total Cost In Figures: \$ 147,050.00

Total Cost In Writing: ONE HUNDRED FORTY-SEVEN THOUSAND, FIFTY DOLLARS

3. The complete contract consists of the following documents: This Agreement, Notice to Contractors, the accepted bid, the completed Plans, Specifications and detailed drawings, Performance Bond, Labor and Materials Bond, and Defective Materials, Workmanship and Equipment Bond.

All rights and obligations of City and Contractor are fully set forth and described in the contract documents.



All of the above named documents are intended to cooperate so that any work called for in one and not mentioned in the other, or vice versa, is to be executed the same as if mentioned in all said documents.

A G R E E M E N T
(Continued)

4. The said City hereby promises and agrees with the said Contractor to employ, and does hereby employ the said Contractor to provide the materials and to do the work according to the terms and conditions herein contained and referred to, for the prices aforesaid, and hereby contracts to pay the same at the time, in the manner, and upon the conditions above set forth; and the said parties for themselves, their heirs, executors, administrators, successors, and assigns, do hereby agree to the full performance of the covenants herein contained.

5. It is further expressly agreed by and between the parties hereto that should there be any conflict between the terms of this instrument and the bid or proposal of said Contractor, then this instrument shall control and nothing herein shall be considered as an acceptance of the said terms of said proposal conflicting herewith.

IN WITNESS WHEREOF, the City has by action of its City Council authorized this Agreement to be executed for and on behalf of the City by its Mayor and attested by its City Clerk, and the Contractor has caused the same to be executed by his duly authorized officer.

CONTRACTOR **Garcia Juarez Construction Inc.**
By  Its President
and
By  Its Secretary
P.O. Box 309
Address Brea Ct 92822


ATTEST:

CITY OF MANHATTAN BEACH


City Clerk

City Manager

The foregoing agreement is hereby approved by me as to form



Public Works Approval



City Attorney

CALIFORNIA ALL-PURPOSE ACKNOWLEDGMENT

State of California

County of Riverside

On July 1, 2011 before me, Leon Lopez, Notary Public

Here Insert Name and Title of the Officer


personally appeared Jim Jackson

Name(s) of Signer(s)

who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) is/are subscribed to the within instrument and acknowledged to me that he/she/they executed the same in his/her/their authorized capacity(ies), and that by his/her/their signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed the instrument.

I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph is true and correct.

WITNESS my hand and official seal.



Place Notary Seal Above

Signature _____

Signature of Notary Public

OPTIONAL

Though the information below is not required by law, it may prove valuable to persons relying on the document and could prevent fraudulent removal and reattachment of this form to another document.

Description of Attached Document

Title or Type of Document: _____

Document Date: _____ Number of Pages: _____

Signer(s) Other Than Named Above: _____

Capacity(ies) Claimed by Signer(s)

Signer's Name: Jim Jackson

- Individual
- Corporate Officer — Title(s): President & Secretary
- Partner — Limited General
- Attorney in Fact
- Trustee
- Guardian or Conservator
- Other: _____




Signer Is Representing: _____

Garcia Juarez Construction, Inc.

Signer's Name: _____

- Individual
- Corporate Officer — Title(s): _____
- Partner — Limited General
- Attorney in Fact
- Trustee
- Guardian or Conservator
- Other: _____



Signer Is Representing: _____